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N4523A-05-Q-0001
Amendment 0001
Page 2 of 2

A. The purpose of this Amendment is to: (1) make changes to the Statement of Work,
Pricing Schedule, Attachment (2) and; (2) answer Bidders Questions 0001 and 0002.

1. Delete old pages 1, 2, 6 and 8 of the solicitation.
2. Replace with new pages 1, 2, 6 and 8 of the solicitation.

B. Bidders’ Questions 0001 and 0002 are incorporated into this Amendment
on the attached pages.

C. Replacement pages contain a perpendicular line along the right side margin
of each page. Denotes a specific change to the original entry.

D. The Request for Quote closing date of 10 January 2005 remains unchanged.
Please acknowledge receipt of Amendment 0001.



RFQ N4523A-05-Q-0001
Amendment 0001
Page 1 of 9

PRICING SCHEDULE

ITEM NO. SUPPLIES/SERVICES QTY  UNIT UNIT PRICE ~ AMOUNT

Labor
0001 Riggers 22,616 Hour $ $
0002 Forklift Operators 23976 Hour  $ $
0003 Supervisors 4776 Hour % $
0004 Forklifts (Diesel) 3-Ton; (8) ea 34  Wek $ $
0005 Forklifts (Diesd); 7-Ton (3) ea 34  Wek $ $
0006 Marine Chemist 5 Trip $ $

GRAND TOTAL $




N4523A-05-Q-0001
Amendment 0001
PAGE 2 OF 9

STATEMENT OF WORK
FOR N4523A-05-Q-0001
GENERAL REQUIREMENTS

1. Thisisalevel-of-effort purchase order. During the period of performance the
contractor shall be assigned taskings that will involve specific work packages onboard an
aircraft carrier. Due to the nature of the work environment in repair, Puget Sound Naval
Shipyard (PSNS) & Intermediate Maintenance Facility (IMF) will reserve the right to
ater the estimated schedul es to accommodate confinement and availability of shipboard
spaces, work schedule, work progress and conflicting repair operations.

2. ltisanticipated that thiswork will begin on or about 18 January 2005 and task
completion will be no later than 10 September 2005. The estimated level of effort will be
asfollows:

ESTIMATED LEVEL OF EFFORT REQUIRED
TASKS HOURS
Rigger 22,616
Forklift Operator 23,976
Supervision 4,776
TOTAL 51,368
Marine Chemist * 5 trips

* A trip may include multiple spaces during each visit.

3. The contractor shall observe the same holidays as the Government and be open for
business at all other times. It is anticipated the task hours assigned will be worked during
a six-day workweek 8 hours per shift on day, swing, and graveyard shifts. The eight-hour
shift for day, swing, and graveyard shiftis: 7:20 A.M. —4:02 P.M. and 3:42 P.M. — 00:12
A.M., and 00:00 A.M. —08:00 A.M. respectively. The Government will provide the
work schedule to the contractor one (1) week in advance.

4. The contractor shall accomplish the following work task using (PSNS & IMF)
processes, technical work documents and shall comply with the technical specifications
of Attachment (1).

The contractor shall provide all personal hand tools (e.g., knife and tape measure,
etc.) and personal protective equipment. The contractor shall provide rigging gear
listed in attachment (2) and insure compliance per 29 CFR, 1926.251, subpart H.
PSNS & IMF shall operate all PSNS & IMF owned powered equipment (e.g., MHE,
cranes, deck winches, etc.). The contractor may be authorized to operate PSNS &
IMF powered equipment only after completion of training and certification by PSNS
& IMF. The contractor shall price in 5 trips for a marine chemist.

The contractor shall provide: a) eight (8) three-ton forklifts, and b) three (3) seven-ton
forklifts. Contractor forklifts (diesel) must have the following minimum



N4523A-05-Q-0001

Amendment 0001

Page 6 of 9
Schedule Information

CLIN 0001 Period of Performance 18 January 2005 — 10 September 2005

TITLE BADGE | Men Start Completion | Total TOTAL
Per Date Date Work HOURS
Day Days
Rigger G 8 |18JANO0O5| 29JAN 05 11 704
Rigger G 10 |30JANO5| 5FEBO05 6 480
Rigger G 12 | 6FEBO5 | 26 FEB 05 17 1,632
Rigger G 15 [27FEB 05| 26 MAR 05 24 2,880
Rigger G 15 | 27MARO5 | 30 APR 05 30 3,600
Rigger G 15 | 1MAYO05 | 4JUNO5 29 3,480
Rigger G 15 | 5JUNO5 | 9JUL 05 29 3,480
Rigger G 15 | 10JUL 05 | 13AUG05 30 3,600
Rigger G 15 | 14AUGO05 | 10 SEP 05 23 2,760

CLIN 0002 Period of Performance 18 January 2005 — 10 September 2005

TITLE BADGE | Men Start Completion | Total TOTAL
Per Date Date Work HOURS
Day Days
Forklift Operator G 12 | 18JANO5| S5FEBO05 17 1,632
Forklift Operator G 15 | 6FEBO5 | 26 FEB 05 17 2,040
Forklift Operator G 16 | 27FEBO5 | 26 MAR 05 24 3,072
Forklift Operator G 16 | 27MARO5 | 30 APR 05 30 3,840
Forklift Operator G 16 | 1MAYO05 | 18 JUN 05 41 5,248
Forklift Operator G 16 [19JUNO5| 23JUL 05 29 3,712
Forklift Operator G 16 | 24JUL 05| 20 AUG 05 24 3,072
Forklift Operator G 10 | 21AUGO5 | 10 SEPO05 17 1,360

CLIN 0003 Period of Performance 18 January 2005 — 10 September 2005

TITLE BADGE | Men Start Completion | Total TOTAL
Per Date Date Work HOURS
Day Days
Supervision G 3 |18JANO5| 29 JAN 05 11 264
Supervision G 3 |30JANO5| 5FEBO5 6 144
Supervision G 3 6 FEB 05 | 26 FEB 05 17 408
Supervision G 3 |27FEBO5| 26 MARO05 24 576
Supervision G 3 | 27MARO05 | 30 APR 05 30 720
Supervision G 3 |1MAYO05 | 4JUN 05 29 696
Supervision G 3 5JUNO5 | 9JUL 05 29 696
Supervision G 3 10JUL 05 | 13 AUG 05 30 720
Supervision G 3 | 14AUGO05 | 10 SEPO05 23 552




N4523A-05-Q-0001
Amendment 0001
Page 8 of 9

Attachment (2)
RIGGING GEAR NEEDED FROM CONTRACTORS

. Air Hoists
a) 1/2-Ton: 1ea60 Drift
b) 1-Ton: 1ea60 Drift

. Beam Clamps

a 4" 15ea
b) 6": 15ea
c) 8: 15ea

. Chain Falls
a) 1-Ton: 10ea
b) 2-Tons. 6ea

. Eyebolts

a) 3/8": 10ea
b) 1/2": 10ea
c) 5/8": 10ea
d) 3/4": 10ea
€) 7/8":10ea
f) 1": 10ea

. Dollies

a) LightDuty: 4ea
b) Medium Duty: 4 ea
c) Heavy Duty: 4ea
d) Furniture: 2ea

. Pendants

a) 3/8"x2: 10ea
b) 3/8" x4: 10ea
c) 3/8"x6: 10ea
d) 3/8"x10": 10ea
€) 3/8"x12": 8ea

. Shackles
a) 1/2': 25ea
b) 5/8": 50 ea
c) 3/4": 50ea
d) 7/8": 50ea
e 1" 20 ea

8. Safety Hoist Rings

a) 3/8": 4ea
b) V2": 8ea
c) 5/8": 8ea
d) 3/4": 16ea
€ 7/8": 4dea
f) 1" 6 ea
9. Nylon Straps

a 1"x2: 10ea
b) 1" x4: 10ea
c) I"x6: 10ea
d) 1" x10: 15ea
e 1"x12": 15ea
f) 1" x16": 15€ea
g) 1"x20: 6ea

10. Lashing Wire and Wire Rope Clips
a) 3/8" x 15': 30 eaWith
120 Wire Rope Clips
b) 3/8" x 20": 20 eaWith
80 Wire Rope Clips
c) 3/8" x30": 15eaWith
60 Wire Rope Clips
d) 1/2" x15": 20 eaWith
80 Wire Rope Clips
e) 1/2." x20': 15 eaWith
60 Wire Rope Clips
f) /2" x 30": 10 eaWith
40 Wire Rope Clips
0) 5/8" x15': 18 eaWith
72 Wire Rope Clips
h) 5/8" x 20’: 6 eaWith
24 Wire Rope Clips

11. Miscellaneous
a) Rigging/Pry Bars. 10 ea



P UPERVISGRYGT,
SHIPBU NG
Mﬁ7§EA ﬁONVERS.’&'ﬁ AT

— RS v
MNAVAL SEA SYSTEMS COMMAND

REQUEST FOR SPECIFICATION CLARIFICATION

Attachment J-3

DATE OF REQUEST: 04 Jan 2005

QUESTION NO: 0001

SHIP/HULL NO: USS STENNIS (CVN-74)

SOLICITATION NO: N4523A-05-Q-0001

ITEM NO: N/A

SSP: N/A

TITLE:

LOE RIGGERS/FORKLIFT OPERATORS

SUPSHIP POC & PHONE:
e DennisHarris, (360) 476-4054, harrisdd@supship.navy.mil
e Laurie Martin, (360) 476-4030, martinlp@supship.navy.mil

PARA.NO: N/A

PAGE NO: N/A

CONTRACTOR:

PLANNER'S NAME:

ATTACH. NO: N/A CONTRACTOR POC & PHONE:

CONTRACTOR QUESTION:

1. PRICING SCHEDULE FOR CLIN 0001 RIGGERSLISTSQTY OF LABOR HOURS AS 22,880. OUR
CALCULATIONS SHOW IT SHOULD BE 22,616.

2. ALSO CLIN 0005 SUPERVISOR LISTSQTY OF LABOR HOURS AS4,776. OUR CALCULATIONS SHOW IT
SHOULD BE 4,920. SHOULD CONTRACTOR BID HOURS AS SHOWN ON THE EXISTING PRICING
SCHEDULE ORWILL A REVISED PRICING SCHEDULE BE ISSUED?

DO NOT WRITE BELOW THISLINE
(FOR SUPSHIP USE ONLY)

TECHNICAL REVIEW: | SERIAL NO:

SEE CODE 400 RESPONSE BELOW...

PLANNER REVIEW DATE: SUPERVISOR REVIEW: DATE:
CODE 230 REVIEW: DATE: ADV PLAN REVIEW: DATE:
SPEC CHG: | DWG/REF CHG: | RQMTS CHG: | MAT'L CHG:

RESPONSE FROM CODE 400:

1. Correct quantity of labor hoursfor CLIN 0001 is 22,616.

2. Quantity of labor hoursfor CLIN 0005 Supervisor remains 4,776.

ALL BIDDERS QUESTIONSMUST BE RECEIVED NO LATER THAN 06 JAN 2005; 12:00 NOON (PACIFIC STD

TIME). QUESTIONSRECEIVED AFTER THISDATE WILL NOT BE ANSWERED.
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MNAVAL SEA SYSTEMS COMMAND

REQUEST FOR SPECIFICATION CLARIFICATION
Attachment J-3

DATE OF REQUEST: 04 Jan 2005 QUESTION NO: 0002

SHIP/HULL NO: USS STENNIS (CVN-74) SOLICITATION NO: N4523A-05-Q-0001

ITEM NO: N/A SSP: N/A

TITLE: LOE SUPPORT RIGGERS/FORKLIFT SUPSHIP POC & PHONE:

OPERATORS e DennisHarris, (360) 476-4054, harrisdd@supship.navy.mil
e Laurie Martin, (360) 476-4030, martinlp@supship.navy.mil

PARA. NO: 4.(e) PAGE NO: 2 CONTRACTOR:

PLANNER'S NAME: ATTACH. NO: CONTRACTOR POC & PHONE:

CONTRACTOR QUESTION:

STATEMENT OF WORK FOR N4523A-05-Q-0001 GENERAL REQUIREMENTS PARA 4. (e) STATES THAT FORK
LIFTSMUST BE DIESEL POWERED. ISIT ACCEPTABLE TO PROVIDE PROPANE POWERED 3 TON
FORKLIFTS? STANDARD CONFIGURATION FOR THIS SIZE MACHINE IS EITHER GASOLINE OR PROPANE
POWERED. DIESEL POWERED MACHINES ARE SPECIAL ORDER.

DO NOT WRITE BELOW THISLINE
(FOR SUPSHIP USE ONLY)

TECHNICAL REVIEW: | SERIAL NO:

SEE RESPONSE BELOW...

PLANNER REVIEW DATE: SUPERVISOR REVIEW: DATE:
CODE 230 REVIEW: DATE: ADV PLAN REVIEW: DATE:
SPEC CHG: | DWG/REF CHG: | RQMTS CHG: | MAT'L CHG:
RESPONSE TO CODE 400:

Gasoline is acceptable; however, propane will not be acceptable.

ALL BIDDERSQUESTIONSMUST BE RECEIVED NO LATER THAN 06 JAN 2005; 12:00 NOON
(PACIFIC STD TIME). QUESTIONSRECEIVED AFTER THISDATE WILL NOT BE ANSWERED.






